
CONSTRUCTION MANAGEMENT 
SERVICES CIVIC FACILITY RFP 
RECOMMENDATION

January 6, 2015



Process and Timeline – Construction 
Management Services

RFQ Released October 2, 2014

Responses Received October 30, 2014

Shortlist Approval by Council November 18, 2014

RFP Released November 19, 2014

RFP Received December 8, 2014

Interviews Conducted Dec. 16 – 17, 2014

Planned Final Selection–Council Adoption January 6, 2015



Recommended Shortlist for Interviews

• Balfour Beatty

• Holder

• McCarthy

• Skanska

• Whiting - Turner



Evaluation Committee

 John McDonough, City Manager, City of Sandy Springs
 Wendell Willard, City Attorney, City of Sandy Springs
 Ennis Parker, Professor of Practice, Georgia Tech School of Building 

Construction

In addition, the following advisors assisted the Evaluation Committee with 
expertise in areas critical to the success of the Project:

o Bryant Poole, Assistant City Manager, City of Sandy Springs
o Karen Ellis, Director of Finance, City of Sandy Springs
o Jeff Allen, Purchasing Manager, City of Sandy Springs
o John Jokerst, Program Manager, Carter
o Malloy Peterson, Program Manager, Carter
o Bill Griffin, CEO, Rosser
o Jeff Hendrick, Project Manager, Rosser
o Jerome Hagley, Master Developer, Carter



Evaluation Criteria
The criteria used to evaluate an Offeror’s response included, but were not limited to the

following:

1. Previous Qualifications Submittal

2. Proposed Staffing Plan / Project Approach

3. Project Schedule Information / Methodology

4. Items to Negotiate re: CM at Risk Agreements and General 
Conditions of Contract

5. General Conditions Costs and Fees for Construction and 
Preconstruction Services

6. Interview



Scoring Matrix

Previous 
Qualification 
Submittal

Staffing
Plan/Project 
Approach

Schedule 
Information/
Methodology

Items to 
Negotiate

Costs/Fees Interview

Balfour 
Beatty

Exceeds Exceeds Meets Meets 2% Exceeds

Holder Exceeds Exceeds+ Exceeds+ Meets 1.95% Exceeds

McCarthy Meets Meets Exceeds Meets 2.75% Meets

Skanska Meets Meets Meets Meets 2.69% Meets

Whiting-
Turner

Meets Exceeds Exceeds Meets 3.75% Exceeds



Additional Factors

• Holder is the largest construction management 
organization based in Atlanta

• Holder is locally-owned

• Proposed teams are coming off of similar, successful 
projects

• Holder’s approach to pre-construction activity, including 
conceptual cost estimating and scheduling, were 
considered superior to the other Phase II Respondents 

• Holder’s approach to scheduling included an alternative, 
which suggests the potential for improving on the City’s 
proposed schedule



Holder Experience



Recommendation Summary/Next Steps

 City Council authorize the City Manager to enter into a letter of 
intent with Holder Construction Company to participate in pre-
construction planning for the Project.

 City Council authorize the City Manager and the City Attorney to 
enter into negotiations with Holder Construction Company for a 
construction management agreement contract to provide 
construction management services related to the construction 
of the public components of the Project.

 The City Manager shall present to City Council for approval any 
proposed contract to provide construction management 
services for the Project.



Discussion


